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ACCEPTING THE COMPETITIVE SEALED PROPOSAL WITH THE
BEST VALUE AND AWARDING A CONSTRUCTION CONTRACT IN
THE AMOUNT OF $10,900,000.00 PAYABLE TO F.A. NUNNELLY
COMPANY (SBE), AUTHORIZING $1,198,970.00 FOR PROJECT
CONTINGENCY, $586,465.00 FOR CAPITAL ADMINISTRATIVE COST,
APPROVING FIELD ALTERATION NO. 1, AND DEDUCTING
$1,666,000.00 FOR VALUE ENGINEERING MODIFICATIONS, FOR A
TOTAL AMOUNT OF $11,019,435.00 IN CONNECTION WITH THE
ANIMAL CARE FACILITY PROJECT LOCATED IN DISTRICT 6,
FROM 2003-2007 GENERAL OBLIGATION PUBLIC HEALTH AND
SAFETY IMPROVEMENT BOND FUNDS.

* * * * *

WHEREAS, the Animal Care Facility Project includes kennels, a veterinary clinic, employee
locker rooms, administrative space, and parking for visitors and employees; and

WHEREAS, the 38,000 square foot facility will be forty three percent larger than the existing
facility, allow for a three day holding period for animals therein housed, and has space for future
expansion; and

WHEREAS, the Project was advertised for bid in November of 2005; and

WHEREAS, Competitive Sealed Proposals for this Project were opened on December 14, 2005
and responses were received from four (4) bidders; and

WHEREAS, the City selected the Competitive Sealed Proposal of F. A. Nunnelly Company as
the best value for the City; and

WHEREAS, approval of this Ordinance will be a continuation of City Council policy to
complete previously approved 2003-2007 General Obligation Public Health and Safety
Improvement Bond funded Capital Improvement Projects, NOW THEREFORE;

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF SAN ANTONIO:

SECTION 1. The Competitive Sealed Proposal of F. A. Nunnelly Company (SBE) in the
amount of $10,900,000.00, offering the best value for construction services in connection with
the Animal Care Facility Project is hereby accepted.

SECTION 2. The City Manager or her designee is hereby authorized to execute a standard form
contract covering said Project, a copy of which appears in substantially the same form as
Attachment I attached hereto and incorporated herein for all purposes.

SECTION 3. Field Alteration No. 1 to the Construction Contract with F. A. Nunnelly in
connection with the Animal Care Facility Project, for a decrease in the amount of $1,666,000.00
for value engineering modifications, is hereby approved. A copy of Field Alteration No. 1 is
attached hereto and incorporated herein for all purposes as Attachment II.
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SECTION 4. The following financial adjustments are hereby approved:

A. This ordinance is also a declaration of the City’s official intent to reimburse itself from the
proceeds derived from the sale of the City of San Antonio, 2003 General Obligation Bonds,
Series 2006 for any authorized expenditures from any lawfully available funds of the City. This
reimbursement is contingent upon the sale of the City of San Antonio, 2003 General Obligation
Bonds, Series 2006 for Animal Care Facility Project.

B. The amount of $11,019,435.00 is appropriated in fund 45903002, 2003 GO Series 2006
Public Health & Safety, WBS GO-00540-01-01-02 GL account 6102100 — Interfund Transfer
out entitled Transfer to 36-00102-90-03. The amount of $11,019,435.00 is authorized to be
transferred to fund 45099000.

C. The budget in fund 45099000, General Obligation Capital Projects, Project Definition 36-
00102, Animal Care Facility Project, shall be revised by increasing WBS element 36-00102-90-
03 entitled Trf Fr GO-00540-01-01-02 G/L account 6101100 — Interfund Transfer In, by the
amount of $11,019,435.00.

D. The amount of $9,234,000.00 is appropriated in Fund 45099000 Project Definition 26-
00102 Animal Care Facility Project WBS element 26-00102-05-02-01 is authorized to be
encumbered and made payable to F.A. Nunnelly Company (SBE).

E. The budget in Fund 45099000, General Obligation Capital Projects, Project Definition 36-
00102 Animal Care Facility Project, shall be revised by increasing WBS element 36-00102-05-
06, entitled Project Contingency, in the amount of $1,198,970.00.

F. The budget in Fund 45099000, General Obligation Capital Projects, Project Definition 36-
00102 Animal Care Facility Project, shall be revised by increasing WBS element 36-00102-05-
04, entitled Construction Capital Administrative Costs, in the amount of $586,465.00.

SECTION 5. The financial allocations in this Ordinance are subject to approval by the Director
of Finance, City of San Antonio. The Director of Finance may, subject to concurrence by the
City Manager, or the City Manager’s designee, correct allocation to specific SAP Fund Numbers,
SAP Project Definitions, SAP WBS Elements, SAP Internal Orders, SAP Fund Centers, SAP
Cost Centers, SAP Functional Areas, SAP Funds Reservation Document Numbers, and SAP GL
Accounts as necessary to carry out the purpose of this Ordinance.

SECTION 6. This Ordinance shall be effective on March 12, 2006.

PASSED AND APPROVED this the 2™ day of March, 2006.

ATTEST
CITY C ERK
APPROVED ASTO
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ATTACHMENT I

CONSTRUCTION CONTRACT To Ordinance No.
Passed and approved March 2,
2006.

STATE OF TEXAS o
COUNTY OF BEXAR

CITY OF SAN ANTONIO

CONTRACT FOR
ANIMAL CARE FACILITY

THIS AGREEMENT made and entered into in San Antonio, Bexar County, Texas between the City of San Antonio,
a municipal corporation, in the State of Texas, hereinafter termed “City”, and

F.A. NUNNELLY COMPANY
2922 N. PAN AM EXPRESSWAY
SAN ANTONIO, TEXAS 78208

hereinafter termed “Contractor”, said agreement being executed by the City pursuant to the City Charter and Ordinances and
Resolutions of the City Council, and by said Contractor,

WITNESSETH: That the parties hereto, each in consideration of the agreements on the part of the other herein
made and referred to, have covenanted mutually, and hereby mutually covenant, the City for itself and its successors, and
the Contractor for itself or himself or themselves and his or their heirs, executors and administrators or successors, as
follows, to-wit:

A.  DEFINITIONS & SCOPE OF CONTRACT

1. CITY AND OFFICIALS. Whenever in this contract is found the term “City”, “City Council”, “City Manager”,
“Director of Public Works”, “Director of Finance”, “City Clerk” or other designation of any City institution, officer,
employee or title, or a pronoun in its, his or their place, the same shall, unless indicated otherwise, be understood to mean
the City of San Antonio or its successors, or the governing body, or the person or persons now or hereafter holding or
exercising the duties of such designated official position, office, employment or title, in said City, or any person or persons
acting lawfully in the corresponding official capacity on behalf of said City at such time and within the powers and authority
held by him or them;

2. CONTRACTOR. Whenever the term “Contractor” or a pronoun in its place is used herein, it shall be taken to
include any person, association or persons, firm or corporation, notwithstanding such pronoun may be used in the masculine
gender or singular number, and said term or pronoun shall include in their respective capacities, the President, Manager, or
other officer or agent for the time being, representing or locally managing the work of any corporation contracting herein.

3. INCLUDED INSTRUMENTS. The notice to Contractors, specifications including any Special and General
Conditions, plans, instructions to bidders, advertisement for bids, the bid proposal, and the construction bond, payment
bond, and other bonds, if any, made by the Contractor, the Charter, Ordinances and Resolutions of the City, all in so far as
prepared for or relating to said work herein undertaken are hereby made a part of this agreement and are included in this
contract as if rewritten or copied in full herein, and shall be deemed “included instruments” when that term is used. This
document and the included instruments taken together constitute the contract between the parties and may be referred to
herein as the “Contract”.

4. CONTRACT INTERPRETATION. In case of conflict or inconsistency between this document and the
specifications or other included instruments, this contract shall control, but insofar as such provisions can stand together
they shall all be regarded as cumulative.

5. SCOPE OF CONTRACT AND SPECIAL PROVISIONS FOR SUPERVISION OF WORK. It is
contemplated that this contract shall be used as a general form of construction contract for public works projects and for
some of said work independent consulting Architects or Engineers may be engaged, their identity and capacity shall be
designated herein; however, Contractor understands that City may remove such consultant as provided in the terms of its
contract relationship with the latter, and the Director of Public Works shall, in such event, be vested with all powers
formerly exercised by such consultant, provided written notice of such substitution shall be immediately served on the
Contractor in writing. Nothing herein shall authorize independent agreements between Contractor and such Engineer or




Architect, nor shall the latter be deemed to bear a legal relationship to either Contractor or City other than as evidenced by
the City’s contract with such consultant.

6. DEFAULT AND VIOLATIONS OF CONTRACT. If Contractor shall fail or refuse to take such measures as
the Director of Public Works may determine to be necessary to insure the completion of the work within the time allowed
therefor, or if the work to be done under this contract shall be abandoned by Contractor, or if this contract, or any right or
interest therein shall be assigned or sub-let by Contractor otherwise than is herein specified, or if at any time said Director of
Public Works shall certify in writing that Contractor is willfully violating or refusing to observe any of the conditions,
provisions or stipulations of this contract or of the specifications, or is executing the same in bad faith or not in accordance
with the terms thereof, or if the work is not fully completed within the time allowed for its completion, then, in any such
event, the City Manager shall be authorized at his election to order Contractor to discontinue all work under this contract by
written notice given as herein provided; and Contractor and his employees shall thereupon discontinue all work upon said
premises; and the City shall, upon such notice having been given, be authorized fully to enter upon said premises, through
any designated officer, agent or contractor, and to take full possession of said work, and to order or contract for the
completion of said work in any manner it may deem proper; and said City shall thereupon have a right to take full
possession of, and to use for the purposes of said work, all materials, tools, implements or machinery previously provided
by the Contractor for the performance of the work and located at the project site. All costs and expenses requisite to the
completion of the work by the City whether accomplished by contract or otherwise, and including reasonable costs of
supervision, together with damages for delay as herein specified, shall be charged to and paid by the Contractor. If the cost
of such completion by the City shall be less than the amount agreed to be paid to the Contractor hereunder, the Contractor
shall forfeit by virtue of his default the right to any difference unless otherwise specified by the City Manager; if, however,
the cost of such completion shall exceed the amount herein agreed to be paid to the Contractor, then the Contractor or his
bondsman shall pay to the City the amount of such additional costs and expenses to be fixed and determined as herein
provided.

7. COMMUNICATIONS BETWEEN CONTRACTOR AND CITY. The Contractor agrees that the following
address in the City of San Antonio, Texas, shall be used for the transmission to him of any notices or correspondence in
connection with the performance of this contract:

2922 N. PAN AM EXPRESSWAY
SAN ANTONIO, TEXAS 78208

The above address may be changed only by filing written notice to that effect with the Director of Public Works. All
communications, notices and other correspondence forwarded to the above address shall be presumed conclusively to have
been delivered by regular course of mail to the Contractor.

8. PREVAILING WAGE RATE AND GENERAL LABOR CONDITIONS. The Provisions of Chapter 2258,
Texas Government Code, are expressly made a part of this contract. In accordance therewith, a schedule of the general
prevailing rate of per diem wages in this locality for each craft or type of workman needed to perform this contract is
included with the Special Conditions and made a part hereof. The Contractor shall forfeit as a penalty to the City sixty
dollars (860.00) for each laborer, workman, or mechanic employed, for each calendar day, or portion thereof, that such
laborer, workman or mechanic is paid less than the said stipulated rates for any work done under said contract, by the
contractor or any sub-contractor under him. The establishment of prevailing wage rates pursuant to Chapter 2258, Texas
Government Code shall not be construed to relieve the Contractor from his obligation under any Federal or State Law
regarding the wages to be paid to or hours worked by laborers, workmen or mechanics insofar as applicable to the work to
be performed hereunder. The Contractor, in the execution of this project, agrees that he shall not discriminate in his
employment practices against any person because of race, color, creed, sex or origin. The Contractor agrees that he/she will
not engage in employment practices which have the effect of discriminating against employees or prospective employees
because of race, color, religion, national origin, sex, age, handicap or political belief or affiliation. In addition, Contractor
agrees that he/she will abide by all applicable terms and provisions of the Nondiscrimination Clause and the Small and/or
Minority Business Advocacy Clause as contained in the City of San Antonio’s current Affirmative Action Plan on file in the
City Clerk’s Office.




9. ASSIGNMENTS AND SUBLETTING. Contractor shall not assign, transfer, convey, sub-let or otherwise
dispose of this contract, or any portion thereof, or any right, title or interest in, to or under the same, without previous
consent in writing of the City, to be endorsed hereon or hereto attached; and Contractor shall not assign by power of
attorney or otherwise any of the monies or other considerations to become due and payable by the City under this contract;
unless by and with the consent signified in like manner. And in any event whatsoever, whether by such consent, by
operation or law or otherwise, any and all such assignments, transfers or sub-letting, and the entire subject matter thereof,
shall be and remain subject to all rights of the City herein or otherwise provided, and no waiver of this stipulation can be
invoked against the City. In no event shall the City be liable in excess of the consideration of this contract in the case of any
such assignment, transfer, conveyance or sub-letting of the work or performance which is the subject hereof. The City
reserves the right to withhold any monthly payment hereafter provided for in the event of an assignment or sub-letting of a
portion of the work without the consent and knowledge of the City and by reserving such right, the City shall not be deemed
to have waived its right to declare a full breach of this contract for Contractor’s failure to comply with provisions hereof,
such remedy being alternative only and exercisable at the option of the City.

B. SCOPE OF WORK

1. DESCRIPTION AND LOCATION. The site of the work herein contemplated is located and described
generally as follows:
ANIMAL CARE FACILITY

and this contract is performable exclusively in Bexar County, Texas.

2. GENERAL UNDERSTANDING. Contractor at his own cost and expense shall furnish all supervision, tools,
implements, machinery, labor, materials and accessories, such as are necessary and proper for the purpose, and pay all
permit and license fees, and shall at his own cost and expense construct, build and complete, in a good, first class,
substantial and workmanlike manner, the structures, work and improvements herein described or referred to in and upon a
certain parcel or parcels of land hereinafter described or referred to, all according to this contract and the included
instruments, prepared by

FISHER HECK ARCHITECTS

and now on file in the office of the Engineering Division of the Public Works Department; and according to field
interpretations to be furnished Contractor by the City upon request. If figures or quantities of materials, supplies or other
items needed for this project are furnished in the plans and specifications, same shall be understood to be estimates only and
the Contractor shall be responsible for any discrepancies between such estimates and the quantities required.

3. WORK UNDERSTOOD BY CONTRACTOR. Contractor declares that prior to the submission of his bid
proposal on this contract he has thoroughly examined the location of the work to be performed, is familiar with local
conditions, and has read and thoroughly understands the “included instruments” as they relate to the physical conditions
prevalent or likely to be encountered in the performance of the work at such location. Contractor hereby accepts such
“included instruments™ as satisfactory in all respects to accomplish the proper performance of the work at the project site
and accordingly assumes the risk of any delays or additional costs which might arise from errors or miscalculations in such
“included instruments” or from erroneous assumptions upon which same may have been predicated as to the physical
conditions at the work site including, but not by way of limitation, latent defects or conditions of the subsoil.

4. IMPLIED WORK. Any work or materials that may have been omitted in the description of said project, but
the use of which is implied or necessary to the project’s completion, shall be deemed to be included in this contract and
shall be furnished by the Contractor as if the same had been stated specifically, without any additional charge to the City.

5. INCIDENTAL WORK, CONNECTIONS AND PASSAGEWAYS. The Contractor shall do and perform all
implied or incidental work necessary to completion of this contract including, but not by way of limitation, the following:

a) make and provide all suitable connections with existing improvements as are necessarily implied herein
for proper completion of the project;

b) provide passageways or leave open such thoroughfares in the work area as may be required by the City;

¢) protect and guard same at his own risk as more specifically detailed in Paragraph E-1 hereof;

d) continuously maintain the work area in a clean and workman-like manner; and

e) prior to final acceptance of the work, restore the site to its prior condition to the extent permitted by the
improvement.

All of said incidental work to be done to the satisfaction of the City at Contractor’s own cost and expense.




6. WORK AND MATERIALS. All materials used by the Contractor shall conform to the specifications.
However, if the specifications are silent, only the best quality materials shall be used, and in the event of dispute as to the
relative quality of materials, the selection of the Director of Public Works shall be final. All of said work shall be executed
in a good, thorough and workman-like manner, to the satisfaction of the Director of Public Works, who, together with all
assistants and inspectors under his direction, or in the employ of the City for the purpose of said work, shall at all times have
free access to the project site, stores and materials, and shall be privileged to take such samples of all materials and to cause
tests of materials or of any part of the work to be made except as otherwise provided in the specifications. Contractor shall
render all assistance required of him by the Director of Public Works or his aforementioned assistants or inspectors in
connection with any such tests, and if any part of the work or the materials used shall be found unsuitable or improper,
either wholly or in part, Contractor shall correct or remove such defective work or materials from the project site. In
connection with the visual inspection or materials testing contemplated herein, it is clearly understood that the City exercises
no right to control the means of accomplishing the end product of the work and no approval of any phase of the construction
project by any of the City’s agents or inspectors shall relieve the Contractor from full compliance with the specifications
regarding the ultimate work product and any additional cost or delay occasioned by defects in the work or failure to meet
specifications at any such phase shall be borne by the Contractor.

7. CONTRACTOR’S RISK. Contractor shall be responsible for the complete performance of and compliance
with this contract, and for all materials on the ground or elsewhere, and for all the work performed under this contract, and
shall protect the same from all loss or damage from any cause whatsoever until final completion and acceptance; and shall
deliver said structures, work and improvements to the City in a completed and perfect condition in accordance with this
contract.

C. BEGINNING AND COMPLETION OF WORK, DAMAGES FOR DELAY

1. TIME TO BEGIN WORK. The work embraced in this contract shall be begun by contractor within seven (7)
days after City shall notify Contractor in writing to begin, and if such work be actually begun by Contractor before such
notice, then the period of time herein allowed for the completion of the work shall begin to run from such date when work is
actually commenced.

2. COMPLETION OF WORK.

a.  Calendar Day Contract -- After beginning work as outlined in Paragraph C-1 above, the Contractor shall
prosecute same continuously and diligently for and during the period of FIVE HUNDRED-TEN (510) Calendar Days,
during which period of time Contractor binds and obligates himself at all times to employ sufficient force and diligence to
complete said structures, work and improvements, and to deliver same over to the City in a completed, undamaged, and
clean condition; and the time of beginning, rate of progress and time of completion of said work are hereby declared and
understood to be of the essence of this contract; provided, however, said Director of Public Works may suspend said work
wholly or in part by his written order whenever in his opinion the interests of the City require the suspension of such work,
such orders not to continue in effect longer than one week at any one time. The City may, at its discretion, establish phases
of the project or areas of the work to be performed and in such order or sequence as the City shall deem best in the public
interest.

Should the work be delayed necessarily by any damage that may happen thereto by any unusual, unavoidable accident, or by
the condition of the weather, or by action of the elements, or by any general strike of employees, or by shortage of materials,
or by suspension of the work, or by any injunction or other court action or by any delay which may exist for the City to
procure any title to lands or any right or interest therein needed for the purposes of said work, Contractor shall have no
claim for damages on account of such delay, but working days will not be charged during the period of any such delays.

b. Date Certain Contract -- After beginning work as outlined in Paragraph C-1 above, the Contractor shall
complete the work during which period of time Contractor binds and obligates himself at all times to employ sufficient force
and diligence to complete said structures, work and improvements, and to deliver same over to the City in a completed,
undamaged and clean condition; and the time of beginning, rate of progress and time of completion of said work are hereby
declared and understood to be of the essence of this contract; provided, however, said Director of Public Works may
suspend said work wholly or in part by his written order whenever in his opinion the interests of the City require the
suspension of such work, such orders not to continue in effect longer than one week at any one time. The City may, at its
discretion, establish phases of the project or areas of the work to be performed and in such order or sequence as the City
shall deem best in the public interest. No additional time for completion will be allowed unless granted in writing by the
Director of Public Works.




3. DAMAGES FOR DELAY, If Contractor shall fail to complete the work within the time herein specified or
otherwise allowed therefor, he shall be liable for the wages of any inspector or inspectors employed by the City on said
work at the rate of one hundred dollars ($100.00) per day per inspector from the end of said time allowed for the completion
of the work, until actual completion thereof; and in addition to said wages of inspectors, the following sums per day for the
period of such delay shall be paid or allowed by Contractor to City or be deducted by the City on final estimate and
settlement, not as a penalty, but as liquidated damages due to City for expense, loss and public inconvenience resulting from
failure to complete said work within the time allowed, such time of completion being an essential element and
consideration, as a result of such delay:

For Amount of Contract Amount of Liquidated
Damages per Day

$1,000,001 or over $700.00
$ 750,001 to $1,000,000 $600.00
$ 500,001to$ 750,000 $500.00
$ 250,001t0$ 500,000 $400.00
$ 100,001to$ 250,000 $300.00
$ 50,001to$ 100,000 $200.00
$ 0to$ 50,000 $100.00

The amount of all such damage shall be fixed and determined by the written certificate of Director of Public Works, whose
judgment shall be final disposition thereof.

4. COMPLETION. Completion of the project will be considered only after all stipulations, requirements and
provisions of this contract are faithfully completed and the project is delivered to the City for use. In the event that only
minor items remain for completion, the Director of Public Works may issue a conditional approval in accordance with
Paragraph D-2, listing the exceptions; however, the completion date will not be effective until all items noted as exceptions
in the Conditional Approval have been corrected.

5. NO WAIVER OF CITY’S RIGHTS. Neither the inspection nor approval by said Director of Public Works or
any inspector, officer or employee of the City, nor any order, measurement or certificate by said Director of Public Works,
nor any estimate or payment by the City for any part of said work, or material or method or equipment, nor any extension of
time, nor any possession of the work or place taken by the City, or any officer or employee thereof at any time before final
acceptance, shall operate as a waiver of any provision or obligation of this contract or of any right or power herein given or
reserved to said City, or of any right to claim any indemnity or damages herein provided for; nor shall any waiver of any
breach of this contract be deemed as a waiver of any other or subsequent breach; and every right or remedy under this
contract or included instruments shall be cumulative, and in addition to all other rights and remedies.

6. OCCUPANCY. The City, at the discretion of the Director of Public Works, shall have the right to take
possession of and use any completed portion or partially completed portion of the structure or work, provided, in the
opinion of the Director of Public Works, such possession or use does not materially affect the Contractor’s ability to
proceed with his work on the project. No additional time will be granted the Contractor for occupancy or possession and
use of any partially completed or completed work, and such possession or use shall not constitute acceptance of the work.

D. PAYMENT

1. PRICES AND CONSIDERATIONS. In consideration of the faithful performance of this contract and the
construction, completion, and delivery of said structures, work and improvements, the City of San Antonio agrees and shall
be and is hereby bound and obligated to pay at the office of the Director of Finance of the City of San Antonio, in Bexar
County, Texas, to the Contractor as hereinafter provided out of its fund

the following sum or amount or amounts, or prices, to-wit:

FOR MATERIALS AND LABOR: TEN MILLION., NINE HUNDRED THOUSAND DOLLARS AND ZERO
CENTS. (10.900,000.00)

the same being the amount or amounts or prices for said work named in the proposal of Contractor, attached hereto as an included
instrument.

2. MONTHLY ESTIMATES. During the early part of each month as the work progresses said Director of
Public Works shall make an estimate of the materials brought into the work and the labor performed during the preceding
month, as well as the number of working days used during such month, and the City shall thereupon, about the middle of




each month, make payments to Contractor of monthly installments based upon such estimate in a sum equivalent to ninety
percent (90%) of each such monthly estimate. At the time the last monthly estimate is paid, a letter of conditional approval
will be furnished the Contractor. The remaining ten percent (10%) of the estimated value shall be held by the City until the
final settlement hereinafter provided for. However, where the contract price exceeds four hundred thousand dollars,
installments shall be paid to Contractor at the rate of ninety-five (95%) percent of each monthly estimate, and the retainage
held until final acceptance shall be five (5%) percent. The payments of such installments shall be held to be payments on
account of the contract sum, and the certificates or estimates of the Director of Public Works upon which such monthly
payments are based shall be held to have been given only for the purposes of fixing the sums to be so paid in compliance
with Paragraph D-5 hereof and shall not in any way be deemed to have been an acceptance of any part of the work, or to
prejudice said City in the final settlement of account or in requiring the completion of the work as herein provided.

3. FINAL ESTIMATE. Contractor shall not be entitled to receive payment of any sum in excess of the amounts
paid upon such monthly estimates as outlined above for at least thirty (30) days after transmittal of the letter of conditional
approval and not before all the stipulations, requirements and provisions of this contract are faithfully performed and
complied with, and unless and until said structures, work and improvements shall be entirely completed, and delivered to
and accepted by the City in accordance with this contract; and such completion, delivery and acceptance is evidenced by the
final certificate of the Director of Public Works and such certificate of acceptance is approved by the City Manager.
Simultaneous with the transmittal of the final certificate of completion, delivery and acceptance, the Director of Public
Works shall prepare his final estimate as the basis for final settlement upon this contract, whereupon the same having been
first approved by the signature of the City Manager and Director of Finance, City shall pay to Contractor the amount of such
final estimate, taking into account all amounts previously retained and deducted from such monthly estimates and remaining
payable to Contractor, but deducting from the amount of such final estimate and retaining any and all sums which are to be
deducted by the City or paid or allowed by the Contractor to City, or claimed for labor or materials furnished by any person,
firm or corporation, or which are to be retained and held by City for any reason.

4. CLAIMS FOR LABOR OR MATERIALS. Contractor hereby agrees to promptly pay all persons supplying
labor, services and materials in the prosecution of the work provided for in this contract and any and all duly authorized
modifications of said contract that may hereafter be made, and shall and will fully indemnify and hold harmless the City
against any and all claims, liens, suits or actions asserted by any person, persons, firm or corporation on account of labor,
materials or services furnished such Contractor during the prosecution of the work herein undertaken and Contractor shall
execute a bond for this purpose as hereinafter set out. Before the City shall be obliged to pay any amount to Contractor on
final settlement, Contractor shall furnish to the satisfaction of the Director of Finance, evidence that all labor employed and
all materials used in the construction of the work have been fully paid for by Contractor.

5. DIRECTOR OF PUBLIC WORKS TO FINALLY DETERMINE ALL AMOUNTS PAYABLE OR CHARGEABLE.
It is specially understood and agreed that subject only to the prices, terms and provisions specifically set forth in this
contract and included instruments, the written estimates and certificates of the Director of Public Works shall be final in
fixing and determining amounts payable or chargeable hereunder to Contractor by City as required by the other terms and
conditions hereof, also in case of controversy, in fixing and determining all unliquidated sums to be deducted and retained
by City for any purpose whatever out of any funds estimated as payable to Contractor by City.

6. ALTERATIONS AND EXTRA WORK. Said Director of Public Works may, by his written order, approved
by the signature of the City Manager, make deletions, alterations, modifications or additions in the specifications and plans
for the work for the purpose of perfecting the work herein undertaken or the ramifications thereof, and the Contractor shall
execute the work as so changed, provided the entire cost of such extra work as results from such changes, including the cost
of extra work resulting from any prior alterations modifications, or additions so ordered, shall not exceed twenty-five
percent (25%) of the original amount of the contract, as set out in paragraph D-1 hereof; and provided further that the price
is agreed upon in writing before the work is done or materials furnished and that such agreement is signed by the Contractor
and by the Director of Public Works and the City Manager, it being further agreed and understood that if no such agreement
as to price can be reached after discussions, that payment by the City shall be upon the basis of cost of labor and materials
plus ten percent (10%). The cost of such extra work shall be added to the estimates payable to the Contractor by the City,
all of which shall be effected under the terms and provisions of this contract. The Director of Public Works may order the
Contractor to omit any part or parts of the work remaining to be done and the City shall not be bound to pay for extra work
so ordered to be omitted. No additional working time will be granted for alterations and/or extra work unless specified in
said written order approving work.




E. INDEMNIFICATION

1. CARE TO AVOID ACCIDENTS OR INJURY TO PERSON OR PROPERTY. During the performance of
the work within the contemplation of this contract and until final completion and acceptance thereof, Contractor shall
exercise the utmost care to avoid accident or injury to persons or property. He shall place and maintain all necessary
barriers and safeguards, including watchmen, if necessary, about the work site for the prevention of accidents and at night
shall maintain adequate lights and other warning devices, and generally shall take all precautions requisite to the protection
of the general public and properties adjacent to the work site. Contractor shall and will indemnify and save harmless the
City from and against any and all actions and claims, and against all costs, damages and expenses to which the City may be
put by reason of any injury or alleged injury to person or property, resulting or alleged to result from or to be occasioned by
the acts or omissions of the Contractor, whether negligent or otherwise, in the performance, conduct or maintenance of the
work, or in guarding same, or from any improper methods, tools, implements or materials employed therein, or on account
of any such acts or omissions of Contractor’s agents, servants, employees, assignees or sub-contractors (including the
agents, servants and employees of such sub-contractor); and Contractor or his insurer shall well and truly make payment of
any and all sums recovered against the City in any suit or suits on account of such alleged injury or damage, to which the
City may be made a party, together with all costs, damages and expenses borne by the City in connection with such suits, all
in a manner as to save the City harmless from any expense connected with such actions and claims. The City is further
authorized, upon the order of the Director of Public Works, to deduct or retain from any estimate or estimates or amounts
retained hereunder, such sum as may be claimed for any injury or damage described above unless and until Contractor shall
give a further and special bond or deposit adequate to cover such contingent liability as determined by the Director of
Public Works or otherwise present evidence of full indemnification to the City in connection with such claims or actions.

2. INTELLECTUAL PROPERTY RIGHTS, ETC. Contractor agrees that he will at all times pay all fees,
royalties or license charges on all patented, registered or copyrighted machines, materials, methods or processes used in the
construction of said work and supplied as a part of the finished work, or appurtenant thereof; and that he will ever hold the
City free and harmless from any and all claims on account of the use of any intellectual property.

F. INSURANCE

1. The following types of insurance shall be furnished for the duration of the project, and two copies of Certificates
of Insurance showing compliance with the provisions of this paragraph shall be furnished to the Department of Public
Works prior to or at the time this contract is executed by the Contractor and before a Work Order is issued.

a. General Insurance, Commercial General (Public) Liability, Builder's Risk and Business Automobile,
Builder’s Risk Insurance Coverage shall be carried as specified in the Included Documents.

b. Worker's Compensation Insurance Coverage -- Statutory, $500,000.00 each occurrence.

A. Definitions:

Certificate of coverage ("certificate")- A copy of a certificate of insurance, a certificate of
authority to self-insure issued by the commission, or a coverage agreement (TWCC-81, TWCC-
82, TWCC-83, or TWCC-84), showing statutory workers' compensation insurance coverage for
the person's or entity's employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the project until the
Contractor's/person’'s work on the project has been completed and accepted by the governmental
entity.

Persons providing services on the project ("subcontractor” in §406.096) - includes all persons or
entities performing all or part of the services the Contractor has undertaken to perform on the
project, regardless of whether that person contracted directly with the Contractor and regardless
of whether that person has employees. This includes, without limitation, independent
Contractors, subcontractors, leasing companies, motor carriers, owner-operators, employees of
any such entity, or employees of any entity which furnishes persons to provide services on the
project. "Services" include, without limitation, providing, hauling, or delivering equipment or
materials, or providing labor, transportation, or other service related to a project. "Services" does
not include activities unrelated to the project, such as food/beverage vendors, office supply
deliveries, and delivery of portable toilets.




B. The Contractor shall provide coverage, based on proper reporting of classification codes and
payroll amounts and filing of any coverage agreements, which meets the statutory requirements
of Texas Labor Code, Section 401.011(44) for all employees of the Contractor providing
services on the project, for the duration of the project.

C. The Contractor must provide a certificate of coverage to the governmental entity prior to
being awarded the contract.

D. If the coverage period shown on the Contractor's current certificate of coverage ends during
the duration of the project, the Contractor must, prior to the end of the coverage period, file a
new certificate of coverage with the governmental entity showing that coverage has been
extended.

E. The Contractor shall obtain from each person providing services on a project, and provide to
the governmental entity:

(1) a certificate of coverage, prior to that person beginning work on the project, so the
governmental entity will have on file certificates of coverage showing coverage for all
persons providing services on the project; and

(2) no later than seven days after receipt by the Contractor, a new certificate of coverage
showing extension of coverage, if the coverage period shown on the current certificate
of coverage ends during the duration of the project.

F. The Contractor shall retain all required certificates of coverage for the duration of the project
and for one year thereafter.

G. The Contractor shall notify the governmental entity in writing by certified mail or personal
delivery, within 10 days after the Contractor knew or should have known, of any change that
materially affects the provision of coverage of any person providing services on the project.

H. The Contractor shall post on each project site a notice, in the text, form and manner
prescribed by the Texas Workers' Compensation Commission, informing all persons providing
services on the project that they are required to be covered, and stating how a person may verify
coverage and report lack of coverage.

I. The Contractor shall contractually require each person with whom it contracts to provide
services on a project, to:

(1) provide coverage, based on proper reporting of classification codes and payroll
amounts and filing of any coverage agreements, which meets the statutory requirements
of Texas Labor Code, Section 401.011(44) for all of its employees providing services
on the project, for the duration of the project;

(2) provide to the Contractor, prior to that person beginning work on the project, a
certificate of coverage showing that coverage is being provided for all employees of the
person providing services on the project, for the duration of the project;

(3) provide the Contractor, prior to the end of the coverage period, a new certificate of
coverage showing extension of coverage, if the coverage period shown on the current
certificate of coverage ends during the duration of the project;

(4) obtain from each other person with whom it contracts, and provide to the
Contractor:

(a) a certificate of coverage, prior to the other person beginning work on the
project; and

(b) a new certificate of coverage showing extension of coverage, prior to the
end of the coverage period, if the coverage period shown on the current
certificate of coverage ends during the duration of the project;

(5) retain all required certificates of coverage on file for the duration of the project and
for one year thereafter;




(6) notify the governmental entity in writing by certified mail or personal delivery,
within 10 days after the person knew or should have known, of any change that
materially affects the provision of coverage of any person providing services on the
project; and

(7) contractually require each person with whom it contracts, to perform as required by
paragraphs (1) - (7), with the certificates of coverage to be provided to the person for
whom they are providing services.

1. By signing this contract or providing or causing to be provided a certificate of coverage, the
Contractor is representing to the governmental entity that all employees of the Contractor who
will provide services on the project will be covered by workers' compensation coverage for the
duration of the project, that the coverage will be based on proper reporting of classification codes
and payroll amounts, and that all coverage agreements will be filed with the appropriate
insurance carrier or, in the case of a self-insured, with the commission's Division of Self-
Insurance Regulation. Providing false or misleading information may subject the Contractor to
administrative penalties, criminal penalties, civil penalties, or other civil actions.

K. The Contractor's failure to comply with any of these provisions is a breach of contract by the
Contractor which entitles the governmental entity to declare the contract void if the Contractor
does not remedy the breach within ten days after receipt of notice of breach from the
governmental entity.

The City shall be named as an additional insured in all coverage described above in paragraph a, above.

In the submission of the Certificates of Insurance, the insurance company in every case must agree to providing notice of
cancellation of any insurance to the City ten (10) days prior to such cancellation of policies covered by the certificates.

G. BONDS

1. PERFORMANCE BOND. Contractor hereby agrees to execute with sureties and deliver to the City, at once, a
“Performance Bond” in accordance with Chapter 252, Texas Local Government Code, in the total amount of the contract
price, $ 10,900,000.00, approved by the City as to form and sufficiency, conditioned that Contractor shall faithfully
perform, observe and comply with all the terms, conditions and stipulations, undertakings and provisions of the contract,
said Performance Bond to be attached hereto as an included instrument.

2. PAYMENT BOND. Contractor hereby agrees to execute with sureties and to delivery to the City, at once, a
“Payment Bond” in accordance with Chapter 252, Texas Local Government Code, in an amount at least equal to the
contract price, such as shall be satisfactory to the City as to form and sufficiency, as security for the payment of all persons
supplying labor and material in the prosecution of the work provided for in this contract; said Payment Bond to be attached
hereto as an included instrument.

3. CONTRACTOR AND SURETIES STILL BOUND. No assignment, transfer or subletting, whether with or
without the consent of said City, and no order of said City for or approval or any alterations or modifications in said
specifications, plans, or work, and no change in the requirements or order for extra work made by the City as provided in
this contract, shall ever in any manner release or diminish the responsibility of Contractor or any surety on any bond of
Contractor, but on the contrary, such responsibility shall extend to and comprehend all such changes and other matters.

H. COMPLIANCE WITH FEDERAL REGULATIONS

1. The Contractor is responsible for compliance with all Federal regulations included in the City of San Antonio
Compliance Manual, as may occasionally be amended. The Compliance Manual is incorporated and made part of this
contract.




L INTEREST IN CITY CONTRACT PROHIBITED

L.

No officer or employee of the City shall have a financial interest, direct or indirect, in any contract with the City,

or shall be financially interested, directly or indirectly, in the sale to the City of any land, materials, supplies or service,
except on behalf of the City as an officer or employee. Contractor acknowledges that it is informed that the Charter of the
City of San Antonio and it Ethics Code prohibit a City officer or employee, as those terms are defined in the Ethics Code,
from having a financial interest in any contract with the City and/or City agency such as City-owned utilities. An officer or
employee has a “prohibited financial interest” in a contract with the City or in the sale to the City of Land, materials,
supplies or service, if any of the following individual(s) or entities is a party to the contract or sale: a City officer or
employee; his parent, child or spouse owns ten (10) percent or more of the voting stock or shares of the business entity; a
business entity in which any individual or entity above-listed is a subcontractor on a City contract, a partner or a parent or
subsidiary business entity.

J. GENERAL PROVISIONS

1.

MERGER. This document and included instruments is the entire contract and recites the full consideration
between the parties, there being no other written or parol agreement; it being understood that the Charter of the
City of San Antonio requires all of its contracts to be written and made by ordinance.

CHOICE OF LAWS, VENUE. This Contract shall be construed under the laws of the State of Texas.

CONSTRUCTION OF TERMS. The headings preceding the text of the paragraphs hereof are inserted solely
for the convenience of reference and shall not constitute a part of this Contract, nor shall they affect its meaning,
construction or effect. The use herein of the singular number shall be deemed to include the plural and vice
versa, and the use hereof of the masculine shall be deemed to mean the feminine or neuter and vice versa,
wherever the sense of this contract so requires.

SEVERABILITY. If any term or provisions of this contract, or the application thereof, shall, for any reason and
to any extent, be invalid or unenforceable, the remainder of this contract, or the application of such term or
provision to persons or circumstances other than those as to which it is held invalid or unenforceable, shall not
be affected thereby, but rather shall be enforced to the fullest extent permitted by law.




IN WITNESS WHEREOF, said City of San Antonio has lawfully caused these presents to be executed by the
City Manager of said City, and the corporate seal of said City to be hereunto affixed and this instrument to be attested by the
City Clerk; and the said Contractor, acting by PHILIP A. NUNNELLY thereunto duly authorized PRESIDENT does now
sign, execute and deliver this instrument.

EXECUTED in San Antonio, Texas on day of ,AD. 20 .
(CITY SEAL)
CITY OF SAN ANTONIO
BY:
ATTEST: City Manager
City Clerk
(CORPORATE SEAL)
F.A. NUNNELLY COMPANY
Contractor
BY:
ATTEST: Philip A. Nunnelly, President

Secretary




PERFORMANCE BOND

STATE OF TEXAS )
COUNTY OF BEXAR ) Know all men by these presents:
CITY OF SAN ANTONIO )

1. That we F.A. NUNNELLY COMPANY, A TEXAS CORPORATION, ACTING BY AND THROUGH PHILIP
A. NUNNELLY, PRESIDENT

as Principal, and

as Sureties, do hereby acknowledge ourselves to be held and firmly bound unto the City of
San Antonio, a municipal corporation of the County of Bexar and State of Texas in the sum of $10,900,000.00 for payment
of which sum well and truly to be made in and unto said City of San Antonio, we do hereby bind and obligate ourselves, our
heirs, executors, administrators, assigns, and successors, jointly and severally:

2. THE CONDITIONS OF THIS BOND, HOWEVER, ARE SUCH THAT WHEREAS, the said
F.A. NUNNELLY COMPANY
hereinafter called Contractor or Principal, has made and does this day make and enter into a certain contract in writing with
said City of San Antonio, for the construction and completion for said City of certain structures, work and improvements
generally described as
ANIMAL CARE FACILITY

and for the performance and observance of diverse other matters and things in connection with said work; all as more fully
described in said contract and its included instruments which are expressly made a part of this obligation.

3. NOW THEREFORE, if Contractor, the principal party to this obligation shall faithfully construct and complete said
structures, work and improvements, and shall observe, perform and comply with all the terms, conditions, stipulations,
undertakings and provisions of said contract and all included instruments, according to their intent and purpose insofar as
the same relate to or are incident to the construction and completion of said structures, work and improvements then and
thereupon this obligation shall be and become null and void, but otherwise to remain in full force and effect; and it is hereby
further understood and agreed that this bond shall be a continuous obligation against the principal and each member of said
principal party hereto, and each and all sureties hereon, and that successive recoveries may be had hereon for each and
every breach of this bond until the full amount thereof shall have been exhausted; and the liability of the sureties on this
bond shall not be in any manner released or diminished by any changes in the work which may be authorized or directed by
the City, nor by the exercise or failure to exercise by or on behalf of the City any right or remedy pro vided by the contract
or specifications or by any law or ordinance.

4. It is further understood that this obligation is incurred pursuant to Chapter 2253 of the Texas Government Code, and
that this obligation is for the benefit and sole protection of all persons supplying labor and materials in the prosecution of
said contract.

5. IN TESTIMONY WHEREOF, witness our hands and the seal of any incorporated surety hereon this

day of AD.20

6.  The foregoing bond is approved and accepted
F.A. NUNNELLY COMPANY

this day of
20
By
Philip A. Nunnelly, President
City Manager
(SEAL) Surety

Address of Surety of Service




PAYMENT BOND

STATE OF TEXAS )
COUNTY OF BEXAR ) Know all men by these presents:
CITY OF SAN ANTONIO )

1. That we F.A. NUNNELLY COMPANY, A TEXAS CORPORATION, ACTING BY AND THROUGH PHILIP A.
NUNNELLY, PRESIDENT

as Principal, and
as Sureties, do hereby acknowledge ourselves to be held and firmly bound unto the City of
San Antonio, a municipal corporation of the County of Bexar and State of Texas in the sum of $10,900,000.00 for payment
of which sum well and truly to be made in and unto said City of San Antonio, we do hereby bind and obligate ourselves, our
heirs, executors, administrators, assigns, and successors, jointly and severally:

2. THE CONDITIONS OF THIS BOND, HOWEVER, ARE SUCH THAT WHEREAS, the said
F.A. NUNNELLY COMPANY
hereinafter called Contractor or Principal, has made and does this day make and enter into a certain contract in writing with
said City of San Antonio, for the construction and completion for said City of certain structures, work and improvements
generally described as
ANIMAL CARE FACILITY

and for the performance and observance of diverse other matters and things in connection with said work, and interalia,
therein entered into covenants and agreements to promptly pay all persons supplying labor, materials and services in the
prosecution of the work provided for in said contract; all as more fully described in said contract and its included
instruments which are expressly made a part of this obligation;

3.  NOW THEREFORE, if Contractor, the Principal party to this obligation shall promptly make payment to all persons
supplying labor and materials in the prosecution of the work provided for in said contract, and any and all duly authorized
modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived,
then this obligation shall be and become null and void, but otherwise to remain in full force and effect: and it is hereby
further understood and agreed that this bond shall be a continuous obligation against the principal and each member of said
principal party hereto, and each and all sureties hereon, and that successive recoveries may be had thereon for each and
every breach of this bond until the full amount thereof shall have been exhausted; and the liability of the sureties on this
bond shall not be in any manner released or diminished by any changes in the work which may be authorized or directed by
the City, nor by the exercise or failure to exercise by or on behalf of the City any right or remedy provided by the contract or
specifications or by any law or ordinances.

4. It is further understood that this obligation is incurred pursuant to Chapter 2253 of the Texas Government Code, and
that this obligation is for the benefit and sole protection of all persons supplying labor and materials in the prosecution of
said contract.

5. IN TESTIMONY WHEREOF, witness our hands and the seal of any incorporated surety hereon this day of
AD.20

6. The foregoing bond is approved and accepted F.A. NUNNELLY COMPANY

this day of ,

20 : By

Philip A. Nunnelly, President

City Manager

Surety

By
(SEAL)

Address of Surety for Service Purposes




CITY OF SAN ANTONIO Attachment I1
PUBLIC WORKS DEPARTMENT To Ordinance No.

FIELD ALTERATION REQUEST Approved on March 2, 2006

)ate Prepare'd: February 8, 2006 Field Alteration Na. 1 _ T ProjectNe. 3600102
roject Name: Animal Care Facility

Sroject Name as shown on the Work Praoject Authorization)

‘ne revision or amenament described beiow is o the work originzlly or previousiy specifiec is neredby reguested, inciuding all changes in cosis. (Describe work 1o be addea ar
gleted, including SAP Material number, Attach a revisad plan shest affected or drawings.)
iee aftacnment.

ustificatien for Proposed Alteration (Describe in detail why this wark is to be added or deisted. Use atacnments if necessary.):
Jeductive Field Alteration is necessary to bring project within budget.

‘ield Altaration will resuit in change to Contract Cost as: { ] Increase {__ X Decrease $ 1.685,000.00
‘ield Alteration will result in change to Contract Days as: [ X ]lincrease [ | Decrease # Days Zero (D)
To be negotiatad by the Contractor and the City.) { ] Working Days X ] Catendar Days
REQUESTED BY: dj /\
Srr, ’V Arsmn o S L Z2°15-0
Sity, Cansulting Engineer/ Arcnitect, Other (Please Soecify) Date Contrécior —LSBNunmny { Date
Title: Secretary surer

Firm: F. A. Nunnsllv

RECOMMENDED BY:

consultant (Project Enginesr/Architect Onty) Date Otners: Sam Sanchez, Animai Care Administrator Dawe
‘irm: Fisher Heck Architesis ( if required; i.e,, City Bept., S.AW.S,, sic)
Cari o’
ot f L 2-5-2
"Daie V. Lange, COSA = gt Mcna‘.i?/ Date Kent Mickingootiom, Acting CUSA Capital Programs Manager Date I

APPROVED BY:

.2opoido P. Carvantes, P.E. Date Thomas G. Wenaorf, P.E. (f over $25,000) Dae
ity Engineer Director of Public Warks

FOR CITY USE ONLY

Jrdinance Required: [ | Yes [ ] No { 1 FA Amount $25,800 (= or -) [ ] Additional funds requirec 3
WBS Element: WBS Element:
Criginal Contract Amount: s Canstruction Contingency Fund: S
Previous Approved FAs: § Pravious Approved FA: 3
This Field Alteration: s This Field Alteration: §
L3
Total; 3 Toral Field Alterations: §
Balance: S
fund #: Ordinancz £: QOrdinance Date:
2urchese Requisition #: Canuract #: Purchasa Order #:

{OTE: This form is a local government record and shall be retained in accordance with the provisions of the Local Government Code, Section 201, Provide two (2) originals with
supporting documents.

’



FEB. 8, 2006

DEDUCTIVE FIELD ALTERATION NO. 1
ITEM NO. ITEM DESCRIPTION ANMOUNT
1 DELETE THE ADMINISTRATION 425,000
ANNEX BUILDING
2 DELETE CANOPY AT THE 65,000
BETWEEN ADMIN. & ANNEX BLDGS.
3 DELETE MISC. SITEWORK 61,000
4 MOBIFY FENCING 25,000
5 MOLIFY ROOFING & USE 700,000
PRE-ENGINEERED MTL. FRAMES
S CHANGE EXTERIOR INSULATION 15,000
FINISH SYSTEM TO STUCCO
7 CHANGE EPOXY FLOORING TYPE 60,000
8 CHANGE ELECTRICAL 120,000
2 CHANGE MASONRY 50,000
10 CHANGE PLUMBING 96,000
11 MODIFY HVAC 50,000
TOTAL FIELD ALTERATION NC. 1 $1,6866,000




@35-2886 18:440M TEL 2227 7978

SINCE 1922

A NUNNELLY CO.

GENIZAL CONTRACTICR

February (8, 2006

Mr. Jim Heck

Fisher*Heck, Inc.

9135 South St \/Iary’s Street

San Antonio, Texas 78203

RE: ANIMAL CARE SERVICES CENTER 4 op 2%

1 Delete administration annex building -’—}" CE,000.

2 Delete canopy betwesn administration and annex building &5 Coo
?

3 Site:

a) Delete paving as shown on drawing provided by Fisher Heck.

b) Reduce all asphalt paving by % inch

¢) Delete concrete curd at back parking let

d} Delete 90 degree poured in placs bex culvert and change to sarthen swell

e} Change all concrete curbs to 7% 167

f) Change all sidewalks to six fest wide, kesp eight foor 2t buildings

g) Delete 240 linear ft. of side walks

1) Reduce landscaping and irrigation for parking changes

) W

iy Eliminate second pot

k} Delete concrate wallsa
2k

r at kenpels
e ati
Cu

Armels change to cma.

.
4 Fencing

2} Reduce ail fencing to six ‘oot high
b) Extend fence 0 administration building
¢) Reduce all masonry fence 1o six foot Z 5, 000 .

5 Roofing
2) Change all rooting tvpe and cancpy to a standard 16 inch standing seam ragfing
system. \\
6 Structure /
a) Change all build structures to pre-engineered building system

- TIFS

il

700, oeo -

a) Change groqved insulatiqn b dat J — —_
b) Delﬁte sO;Gre bEI“‘-léi d Plfs < A&U@u 7o 5 re Lo

5 o0 -

2927 N.Pan Am Ezprassway, San Anionio, Tazas 78208 ¥ 210-227-7070 F 210.227.7972

amiwd

Threw Generations of Intagrity

IDICITY ARCHITECT GFC PRGE:@B2 R=37«




w0
ba1 .

gy
O

S
nae anoyvv floor tvme £ o)
Qr Tigor v e { ”L/’) 20

9 Electrical
ay Taks out concrete and wire mesh in all ditches
.

by C ‘nanca T’VC from schedule 80 t0 schedule 49 < .
c) Delete axtra PVC for Feeders and Data /Z 02,060
dy v E light uxtu:e paclcage
) Extend primary servics and relocate service to between stray kennel
10 Masonry
a) Lower fenceto 6 fi. high
b) Change color on glazed tile  Z7dupdas ?M,J .o /955'
¢) Chaange burm tc split, @ fence only
d) Colors are the same 5z &, 600,
11 Plumbing
a) Underfloor Waste and Vents/PVD in lieu of SV
t) Topout Waste and Vents/ PVC in Heu of No-Hub
¢} Roof Drains, Pipe and Fittings / PVC in lieu of No-Hub &
d) Delete all Cold Water Insulation Except Ext. Walls /5 000 .
12 FIXTURES: SUBSTITUTE:
P-1&P-2 Slean {11 Regal flush valve
P2, p-24A, p-6, P-6A, P-6B, P-6C, 1ia % X &” Galvanized Nippie 1o Wall
P-6D, P-6E, SS-1
GWH-1 State SEN3S-390NEA
MY -1 Lawler 36208-13
EWH-1,EWH-2, and E'WH-2 Antrol ST-12 non-ASME Expansion Tank
EWH-4, EWH-5 and EWH-6 Antol ST-25V nen-ASME Expension Tank
EWH-4 and EWH-5 Lochinvar LTKOSZKX 50 gal. water heater
EW H-4 and EWH-8 Lochinvar IL.SKC40KK
RSP-1 thru PRSP-19 Conbrace 43-200 RPZ backilow preventor 1 Y2 or 27
P--f Elkay E3STLOSC surface mount bi-level water cooler
P-5 Flat MSB-2424 molded stone mop basin
P-6 Elkay GECR23521 20 gauge sink
P-6A Elkay GE CR2321 20 gauge sink
13 Value Enginesring to HVAC
50 000 .
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